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Solicitation Information 

October 16, 2012 

 

RFP # 7458192    

 

TITLE:  Valley Falls Fish Passage, Central Falls and Cumberland, Rhode Island. 

  

Submission Deadline: November 27, 11 AM (EST) 

 
 

 

 

 

 

Questions concerning this solicitation may also be e-mailed to the Division of Purchases at 

questions@purchasing.ri.gov no later than November 12, 2012 (Eastern Time). Please reference 

the RFP # on all correspondence. Questions received, if any, will be answered and posted on the 

Internet as an addendum to this solicitation. It is the responsibility of all interested parties to 

download this information. 

 

SURETY REQUIRED: No 

 

BOND REQUIRED:  No 

 

Thomas Bovis 

Interdepartmental Project Manager 

 

Vendors must register on-line at the State Purchasing Website at www.purchasing.ri.gov. 

 

NOTE TO VENDORS: 

 

Offers received without the entire completed three-page RIVIP Generated Bidder 

Certification Form attached may result in disqualification. 

 

THIS PAGE IS NOT A BIDDER CERTIFICATION FORM

PRE-BID PROPOSAL CONFERENCE: YES DATE: November 1, 2012 TIME: 10:00 AM 

Mandatory: No 

Location: Central Falls Landing, Broad Street Central Falls, RI 

  (Intersection of Broad Street and Blackstone River) 
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SECTION 1 – INSTRUCTIONS AND NOTIFICATIONS TO OFFERERS: 
 

The Rhode Island Department of Administration/Division of Purchases, on behalf of the 

Department of Environmental Management is soliciting proposals for the design of Fish 

Passage at the Valley Falls Dam, Central Falls and Cumberland, Rhode Island from 

qualified OFFERERS (hereinafter OFFERERS or Consultant), and in accordance with the terms 

of this Request for Proposals (RFP) and the State’s General Conditions of Purchase.  

 

This solicitation, and subsequent award, is governed by the State’s General Conditions of 

Purchase, which is available at www.purchasing.ri.gov. 

 

To access the State’s General Conditions of Purchase, enter our website, click on RIVIP, then 

click on General Information and then click on Rules and Regulations.  Once the Rules and 

Regulations are displayed, scroll to the bottom of the page and double click on Appendix A, 

which contains the State’s General Conditions of Purchase. 

 

Potential vendors are advised to review all sections of this RFP carefully and to follow 

instructions completely, as failure to make a complete submission as described elsewhere herein 

may result in rejection of the proposal. 

   

Alternative approaches and/or methodologies to accomplish the desired or intended results of 

this procurement are solicited.  However, proposals which depart from or materially alter the 

terms, requirements, or scope of work defined by this RFP will be rejected as being non-

responsive. 

 

All costs associated with developing or submitting a proposal in response to this RFP, or to 

provide oral or written clarification of its content shall be borne by the vendor.  The State 

assumes no responsibility for these costs. 

 

Proposals are considered to be irrevocable for a period of not less than sixty (60) days following 

the opening date, and may not be withdrawn, except with the express written permission of the 

State Purchasing Agent. 

 

All pricing submitted will be considered to be firm and fixed unless otherwise indicated herein. 

 

Proposals misdirected to other state locations, or which are otherwise not present in the Division 

at the time of opening for any cause will be determined to be late and will not be considered.  For 

the purposes of this requirement, the official time and date shall be that of the time clock in the 

reception area of the Division. 

 

It is intended that an award pursuant to this RFP will be made to a prime vendor, or prime 

vendors in the various categories, who will assume responsibility for all aspects of the work.  

Joint venture and cooperative proposals will not be considered.  Subcontracts are permitted, 

provided that their use is clearly indicated in the vendor’s proposal and the subcontractor(s) to be 

used is identified in the proposal. 
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All proposals should include the vendor’s FEIN or Social Security number as evidenced by a 

W9, downloadable from the Division’s website at www.purchasing.ri.gov. 

 

The purchase of services under an award made pursuant to this RFP will be contingent on the 

availability of funds. 

 

Vendors are advised that all materials submitted to the State for consideration in response to this 

RFP will be considered to be Public Records as defined in Title 38, Chapter 2 of the General 

Laws of Rhode Island, without exception, and will be released for inspection immediately upon 

request once an award has been made. 

 

Interested parties are instructed to peruse the Division of Purchases website on a regular basis, as 

additional information relating to this solicitation may be released in the form of an addendum to 

this RFP. 

 

Equal Employment Opportunity (G.L. 1956 § 28-5.1-1, et seq.) – § 28-5.1-1 Declaration of 

policy – (a) Equal opportunity and affirmative action toward its achievement is the policy of all 

units of Rhode Island state government, including all public and quasi-public agencies, 

commissions, boards and authorities, and in the classified, unclassified, and non-classified 

services of state employment.  This policy applies to all areas where State dollars are spent, in 

employment, public services, grants and financial assistance, and in state licensing and 

regulation. For further information, contact the Rhode Island Equal Opportunity Office at (401) 

222-3090. 

 

In accordance with Title 7, Chapter 1.2 of the General Laws of Rhode Island, no foreign 

corporation, a corporation without a Rhode Island business address, shall have the right to 

transact business in the State until it shall have procured a Certificate of Authority to do so from 

the Rhode Island Secretary of State (401-222-3040).  This is a requirement only of the successful 

vendor(s). 

   

The vendor should be aware of the State’s Minority Business Enterprise (MBE) requirements, 

which address the State’s goal of ten percent (10%) participation by MBE’s in all State 

procurements.  For further information, contact the MBE Administrator at (401) 574-8253 or 

visit the website www.mbe.ri.gov or contact charles.newton@doa.ri.gov. 
 

Awards resulting from this Request will be subject to the State’s General Conditions of 

Purchase, which are available through the Internet at www.purchasing.ri.gov. The selected 

Offerer will provide services for the duration of the design and construction phases. 

 

Questions, in Microsoft Word Format, concerning this solicitation, may be e-mailed to the 

Division of Purchases at questions@purchasing.ri.gov no later than the date & time indicated on 

page 1 of this solicitation.  Please reference RFP # 7458192 on all correspondence.   

 

Responses to questions received, if any, will be provided, as an Addendum to this RFP, and 

posted on the Rhode Island Division of Purchases website at www.purchasing.ri.gov It is the 
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responsibility of all interested OFFERERs to download this additional information.  If technical 

assistance is required to download, call the Help desk at (401) 574-2142, ext. 134.  

 

Letters of Interest or Requests for Proposals to provide the required services must be received by 

the Division of Purchases on or before the Submission Deadline stipulated on page 1 of this 

solicitation.  Responses (a clearly marked original plus five (5) copies) should be mailed or 

hand-delivered in a sealed envelope marked “RFP NUMBER: 7458192 to: 

 

State of Rhode Island Deptartment of Administration  

Division of Purchases, 2nd floor  

One Capitol Hill 

Providence, RI  02908-5855 

 

NOTE: Proposals received after the above-referenced due date and time will not be considered.  

Proposals misdirected to other State locations or which are otherwise not presented in the 

Division of Purchases by the scheduled due date and time will be determined to be late 

and will not be considered.  Proposals faxed, or emailed, to the Division of Purchases will 

not be considered. The “official” time clock is located in the reception area for the 

Division of Purchases.  (Please be advised that Fedex/UPS do not always arrive by 

10:30 am, the Division of Purchases recommends that you to send your submission 

to arrive at least one day early.) 

 

RESPONSE CONTENTS 

 
Responses must include the following: 

 

• A completed and signed three-page RIVIP generated bidder certification cover sheet 

(downloaded from the RI Division of Purchases Internet home page at 

www.purchasing.ri.gov. 

 

• A statement of experience describing the OFFERER’s background, qualification, and 

experience with similar projects and all information described elsewhere in this 

solicitation. 

 

• A completed Standard Form 330 for the prime and all subconsultants which is available 

at:  http://www.purchasing.ri.gov/bidinfo/geninfo/standard.aspx 

 

• A completed and signed W-9 Form downloaded from the RI Division of Purchases 

Internet home page at www.purchasing.ri.gov. 

 

• This Scope of Work shall be included as an appendix. 
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EVALUATION OF PROPOSALS 
 

Responses will be evaluated in two parts.  Part one will require the technical submission and will 

be evaluated on the following criteria: 

1. Competence to perform the desired services by virtue of the experience of the OFFERER 

in providing similar services, and the qualifications and experience of the staff who 

would be assigned to perform the services, 

2. Ability to perform the services expeditiously, as reflected by project plan and the 

availability of an adequate number of personnel to properly perform the work, 

3. Past performance, as reflected by the evaluation of customers for whom similar work has 

been performed, including but not limited to other state agencies, ability to meet 

deadlines, and control of costs. 

4. The proposed approach to the project. 

5. Cost proposal. 

 

A Technical Review Sub-Committee will review all submissions.  After review, a “short list” of 

finalists will be developed, and finalists will be invited to present to the sub-committee and 

answer questions.   Firms scoring at least 56 points out of 70 for the proposal (Part I) evaluation 

will be placed on a “short list” and be invited to interview with the Technical Review Sub-

Committee, with a minimum of three firms making the list if three firms do not score above the 

56 point threshold. 

 

Part One Submission Requirements (please format your proposal according to the following 

outline): 

 

Experience of the OFFERER and project principals (15 points) 

Describe the OFFERER’s general experience as well as its experience and qualifications 

with projects of a similar size, scope and use.  Identify the Project Manager, other 

members of the project team, as well as any sub-consultants.  Include Standard Form 330 

(available on the Purchasing Website) in this section for the prime and any sub-

consultants.   

 

Ability to Complete the project expeditiously (5 points) 

Ability to perform the services as reflected by workload and the availability of adequate 

personnel, equipment, and facilities to perform the services expeditiously. 

 

References (10 points) 

Past performance as reflected by the evaluation of private persons and officials of other 

governmental entities that have retained the services of the firm with respect to such 

factors as control of costs, quality of work, and an ability to meet deadlines.  Select a 

minimum of three projects and provide principal contacts, including all contact 

information for projects similar in size and scope to the proposed project.  References 

may be contacted by members of the selection sub-committee to provide all required 

information.  Letters of Recommendation are encouraged. 

 

Proposed Approach to the Project (20 points) 
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This section shall describe the OFFERER’S understanding of the State’s requirement, 

including the result(s) intended and desired, the approach and/or method to be employed, 

and a Work Plan for accomplishing the results proposed.  The description of approach 

shall discuss and justify the approach proposed for each task, and the technical issues that 

will or may be confronted at each stage and steps taken to assure that the project 

conforms to time and financial constraints. 

 

 Cost Proposal (20 points) 

OFFERER shall complete the Fee Summary form contained herein as well as a detailed 

fee breakdown with their proposal.  The cost proposal shall include a budget and 

narrative for the project that includes the OFFERER’S cost or fee structure for this 

project and the cost methodology used for all expenses related to the project and to 

provide justification for each line item.  Any items that may represent costs outside of 

industry standards should be explained. The cost proposal shall indicate the number and 

type of professionals to be employed and the hourly rate, including overhead, for each.  

The cost proposal will also list the total fixed cost for the entire project.  The cost 

proposal will represent 20% of the score and will be evaluated under Part 1.  Please note 

that the Purchase Order will be based upon hourly rates and man-hours, not the Fee 

Summary breakdown, however, the proposal breakdown and the man-hour breakdown 

need to be consistent. 

 

Part Two Submission Requirements (Short List Firms only): 

 Interview (30 points) 

Participate in a 30-minute interview to provide a presentation/discussion and answer 

questions regarding your firm’s capability and approach to complete the project.  The 

presentation should be led by the Project Manager or Principal and include all major sub-

consultants.   

 

The scope of work is described herein.   
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SECTION 2 – SCOPE OF WORK 
 

BACKGROUND AND PURPOSE 
 

The lower Blackstone River Fish Passage project includes installing fish passage facilities at the 

lower four dams on the Blackstone River in order to provide diadromous fish access to the 

habitat of the Lonsdale Marsh.  Fish passages at the lower two dams, Main Street and Slater Mill, 

are being designed and constructed by DEM and NRCS with funding from the Wildlife Habitat 

Incentives Program (WHIP) and others.  Fish passage at the third dam, Elizabeth Webbing Dam, 

is currently being designed and constructed by the US Army Corps of Engineers under the 

Section 206 Aquatic Ecosystem Restoration program.  The fourth dam, Valley Falls Dam, is the 

subject of this RFP and will be funded through DEM and NRCS WHIP. 

 

Valley Falls Dam, owned by the City of Central Falls, is part of a hydropower project licensed 

by the Federal Energy Regulatory Commission (FERC) (P-3063) and operated by Blackstone 

Hydro Associates (BHA).  The dam was originally constructed in the 1850’s to mechanically 

power the operations of the Valley Falls Mill which manufactured cotton batting. The headrace 

and tailrace canals have been partially filled in and the mill has been converted into a senior 

citizen's housing development.  The Blackstone Canal and Heritage Park on the opposite side of 

the Blackstone River are owned by the Town of Cumberland. 

 

FERC P-3063 consists of project works including: (1) Valley Falls Dam; (2) a reservoir of 

negligible storage capacity; (3) a gatehouse/headgate structure; (4) a headrace canal; (5) a 

powerhouse area, located in the substructure of the south mill building containing two 350 kW 

turbine-generators for a total installed capacity of 700 kW; (6) a 1200 ft tailrace channel; (7) 

electrical facilities; and (8) other appurtenances.  [See FERC P-3063 License]. 

 

NRCS has signed a WHIP contract with BHA to construct fish passage.  DEM has assumed the 

design and construction oversight role from NRCS and BHA.  Prior to DEM becoming involved 

in the design of the fish passage, NRCS, through contracted design services, completed 30% 

design of the upstream passage.   The 30% design includes a Denil fish ladder on river left 

constructed through remnants of the Blackstone Canal in Cumberland.  The 30% design does not 

address downstream passage, eel passage, a tailrace barrier, or modifications to the hydro-

electric plant.  A tailrace barrier is assumed to be needed approximately 1,200 feet downstream 

of the dam at the confluence of the Blackstone River and the tailrace channel. 

 

Construction funding through WHIP is available until July, 2016, meaning the project must be 

fully constructed by then. 

 

GENERAL DESCRIPTION 

 
As the lead agency for the design and construction of fish passage on the lower Blackstone 

River, DEM , is seeking the services of a qualified design professional, experienced in fish 

passage design on active hydro-electric dams, to complete the design of upstream and 

downstream fish passage and related items in accordance with US Fish and Wildlife Service 

(USFWS) design criteria.  The consultant shall have a multi-disciplined team of civil, structural, 
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hydraulic, geotechnical, electrical, and mechanical engineers, as well as scientists and land 

surveyors as required.  Targeted fish species include American Eel (Anguilla rostrata), Alewife 

(Alosa pseudoharengus), Blueback Herring (Alosa aestivalis), and American Shad (Alosa 

sapidissima).   Project permitting will also be required and the consultant shall prepare permit 

applications to all governmental agencies having jurisdiction over the work.  The consultant will 

also serve as DEM’s advisor during the bidding and construction phase but will not need to 

provide full time project inspection.  Coordination with state and Federal resource agencies will 

also be required. 

 

PROJECT KEY COMPONENTS 

  

 DESIGN PHASE 

 
 Review of existing 30% design – The consultant shall thoroughly review the existing 

30% design to become familiar with the proposed layout of the project features and 

identify additions to the design necessary to successfully complete the project.  Specific 

areas of interest that must be included in the final project but are not necessarily limited 

to:  downstream passage (for diadromous fish), eel ladder, modifications to hydro-electric 

operation and facilities (trash racks, trash rakes, operators, intake modifications), 

attraction flow and water velocities, canal gates and flow in the Blackstone Canal, non-

overflow fishway exit gate, automatic fish counting station, safety & security, electrical 

supply and connections, a tailrace barrier and construction access.  It is expected that 

multiple downstream passage alternatives will need to be identified and evaluated during 

this phase.  The consultant shall also indentify all necessary regulatory compliances and 

jurisdiction.  The consultant shall summarize the findings in a Technical Memorandum to 

DEM for review by DEM, NRCS, and USFWS.  The Technical Memorandum shall also 

include preliminary conceptual design of any components that are lacking from the 

existing 30% design.  The consultant shall also verify all design elevations shown on the 

30% plans for accuracy.  Assume 5 design meetings.  Note – although plans are labeled 

30%, it is the Offerers’ responsibility to review their contents and they may or may not 

represent 30% design standards of any governmental agency.  The existing plans do not 

include a tailrace barrier or provisions for downstream passage among others. 

  Assumptions: 

• Trash rack bar spacing will need to be reduced and an automatic trash rake 

will need to be installed for cleaning.  Existing or similarly sized trash 

racks will be used during non-migration periods. 

• An eel ladder and water supply will be required. 

• A tailrace barrier will be required. 

• Flow through the Blackstone Canal will need to be maintained or reduced 

if it is determined to be a nuisance attraction flow. 
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• Automatic fish counting infrastructure will be required similar to the 

design at Slater Mill and Main Street. 

 Completion of 60% design – Upon approval of the Technical Memorandum, the 

consultant shall complete structural, hydraulic, hydrologic, and geotechnical calculations, 

drawings, and draft specifications to a level at which they can be reviewed by all 

environmental permitting agencies.  Assume 2 design meetings. 

 Permitting – Environmental – The consultant shall prepare and submit permit 

applications of behalf of DEM and any co-applicants to be determined to regulatory 

agencies identified in the Technical Memorandum.  Permit Fees will be the responsibility 

of DEM.  Assume 2 design meeting with regulatory agencies. 

 Coordination with FERC – The consultant shall prepare a submission to FERC of the 

proposed fish passage project on behalf of the licensee.  The consultant shall respond to 

FERC’s comments with appropriate technical memoranda and drawing modifications as 

required.  Assume 3 conference calls with FERC and 1 design meeting. 

 Coordination with SHPO - The consultant shall prepare a submission to the Rhode Island 

Historical Preservation and Heritage Commission (SHPO) of the proposed fish passage 

on behalf of DEM.  The consultant shall respond to SHPO’s comments with appropriate 

technical memoranda and drawing modifications as required.  The consultant shall 

assume that NRCS and/or DEM will enter into a Memorandum of Understanding with 

SHPO to finalize their requirements.  Assume 1 design meeting. 

 Completion of 90% design – Upon receipt of comments from all review agencies the 

consultant shall revise calculations, drawings, and draft project manual as necessary as 

well as include all construction details, sections, and elevations necessary to accurately 

reflect the work required of a construction contractor being hired through a public 

bidding process.  Assume 1 design meeting. 

 Construction Estimate – At the completion of the initial Technical Memorandum and at 

the completion of the 90% design, a construction cost estimate shall be developed.   The 

90% estimate will need to be updated at the completion of the 100% design. 

 Permitting – Building – The consultant shall submit stamped copies the plans and 

specifications to the building official(s) having jurisdiction over the project.  Permit fees 

will be the responsibility of the construction contractor.  A building permit submission 

must be completed even if it is to determine that the building code does not apply. 

 Completion of 100% Design – Provide fully completed, stamped/sealed construction 

documents to DEM for public bidding.  Consultant shall provide 2 full size sets and 2 

half sized sets in hard copy format, drawings in portable document format (.pdf) and 

AutoCAD (.dwg) format, as well as the specifications in .pdf and Microsoft Word (.doc 

or .docx) format.  The construction estimate shall be updated from the 90% design.   A 
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bid CD must be produces which would include all contract documents necessary for 

public bidding.  Assume 1 design meeting. 

 BIDDING PHASE 

 Pre-bid conference and Addenda – The consultant shall attend the pre-bid conference on-

site, take minutes and issue addenda for technical questions that arise during the 

conference or at anytime during the solicitation process. 

 Pre-construction Conference – The consultant shall attend the pre-construction 

conference with the low bidder and answer technical questions that arise during the 

conference. 

 CONSTRUCTION PHASE 

 Submittal/Shop Drawing Review – The consultant shall review and approve/reject all 

technical submittals and shop drawings required by the contract drawings. 

 RFI Responses – The consultant shall respond in writing to all Requests of Information 

submitted by the contractor. 

 Change Order Request Review – The consultant shall review all change order 

requests/proposed change orders by the contractor to determine their validity from a 

technical and financial perspective. 

 Construction Meetings – The consultant shall attend construction meetings, typically 

scheduled on a bi-weekly basis, to provide technical input.  Construction meetings will be 

held on-site and the consultant is expected to arrive at the site early to review the progress 

of construction.  Assume 15 construction meetings which are not considered 

“Construction Site Visits.” 

 Construction Site Visits – The consultant shall make site visits during construction at key 

points during the course of construction to insure that the work is being completed 

according to the contract documents.  It is expected that DEM will have a full time 

inspector assigned to the project, but that there will be instances in which the consultant 

will need to be present onsite outside of the bi-weekly project meetings or project close 

out meetings.  Each site visit shall be documented with a field log including the 

consultant’s observations, notes, discussions with the contractor/owner’s representative, 

deficiencies in the work, date, time, weather conditions, and photographs.  Assume 10 

site visits, each four hours in duration. 

 Punchlist – The consultant shall review the progress of the work and issue a Notice of 

Substantial Completion when the work has been completed to the point at which it can be 

used for its intended purpose.  Consultant shall develop a punchlist of remaining work 

items then issue of Notice of Final Completion upon completion of the punchlist items. 
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 As-built Drawings – Upon receipt of final marked-up drawings from the contractor, the 

consultant shall prepare final record drawings of the work and provide the to DEM on 

mylar.  Drawings shall clearly indicate deviations in the work during construction in 

accordance with industry standards.  From the as-built drawings, the consultant shall 

complete a standard operating procedures manual (SOP) for the Denil ladder, eel ladder, 

trash rack/rake, downstream passage, and tailrace barrier. 

 Progress Payment Review – The consultant shall review all of the contractor’s progress 

payments to insure compliance with the contract documents.  Assume 8 progress 

payments. 

 REIMBURSALBE EXPENSES 

 Mileage – Mileage shall be paid from the consultant’s closest office at the standard IRS 

mileage rate.  Employees traveling from their residence shall not charge mileage greater 

than the distance from the consultant’s close office to the project/meeting site. 

 Subsurface Investigation – In the Technical Memorandum written during the review of 

the 30% design, the consultant shall identify the areas in which a geotechnical 

investigation is necessary and shall schedule the necessary soil exploration in the form of 

test pits or soil borings. 

 Surveying – In the Technical Memorandum written during the review of the 30% design, 

the consultant shall identify additional areas that need to be surveyed (either topographic, 

bathymetric, or boundary) and shall schedule the services of a registered land surveyor 

licensed to practice in Rhode Island.  It is assumed that the minimum additional 

topographic surveying will be required in the vicinity of the headrace, hydro-electric 

plant, and tailrace.  Included in this item is the production of exhibits needed by DEM to 

obtain temporary and permanent construction easements. 

 Printing – Printing of plans, specifications, or other documents related to the project will 

be reimbursed at the appropriate square foot unit cost. 

 Other – Other costs, whether reimbursable expenses or an anticipated level of effort for 

which the consultant feels is necessary to complete to objectives of the project.  Include a 

detailed narrative to explain these additional expenses. 

 Reimbursable expenses shall be paid at their actual cost and will require appropriate 

backup documentation.  

 
PERMITS AND COMPLIANCES: 
 

RIDEM 
Water Quality Certification. 
Freshwater Wetlands Program 
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RIPDES General Permit for Discharges. 
 

Rhode Island Building Code Commissioner/Local Building Official 
 
Federal Energy Regulatory Commission 
 
US Army Corps of Engineers 
 
US Fish and Wildlife Service 

 
 
SECTION 3 - SCHEDULE: 
 

WHIP Funding expires July, 2016.  The consultant shall establish a design schedule in 
their proposal to establish a July, 2016 or earlier construction completion date.  For the 
purposes of scheduling, assume the design contract is awarded on January 1, 2013 and 
budget 4 months for DEM to solicit a construction contractor from delivery of 100% 
complete design plans, specifications, and estimate.  Anticipated environmental 
construction windows shall be included in the schedule as well. 

 
SECTION 4 - REFERENCES: 
 

30% Design Plans in .pdf format & .dwg format 
 DEM “front end” specifications (provided to the selected vendor) 

Blackstone River Hydrology and Hydraulic Report completed by EA Engineering 
Science and Technology 
Construction plans for Main Street and Slater Mill 
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VALLEY FALLS FISH PASSAGE 

FEE SUMMARY 

      

No. Description Quantity Unit Unit Price Extended Cost 

DESIGN PHASE     

1 Review of existing 30% design LS LS 
 

$___________   $___________  

2 Completion of 60% Design LS LS 
 

$___________   $___________  

3 Permitting - Environmental LS LS 
 

$___________   $___________  

4 Coordination with FERC LS LS 
 

$___________   $___________  

5 Coordination with SHPO LS LS 
 

$___________   $___________  

6 Completion of 90% Design LS LS 
 

$___________   $___________  

7 Completion of 100% Design LS LS 
 

$___________   $___________  

8 Construction Estimate 3 EA 
 

$___________   $___________  

9 Permitting - Building LS LS 
 

$___________   $___________  

10 Design Meetings 12 EA 
 

$___________   $___________  

BIDDING PHASE     

11 Pre-bid conference and addenda LS LS 
 

$___________   $___________  

12 Pre-construction conference 1 EA 
 

$___________   $___________  

CONSTRUCTION PHASE     

13 Submittal/Shop Drawing Review LS LS 
 

$___________   $___________  

14 RFI Responses LS LS 
 

$___________   $___________  

15 Change Order Request Review LS LS 
 

$___________   $___________  

16 Construction Meetings 15 EA 
 

$___________   $___________  

17 Construction Site Visits 10 EA 
 

$___________   $___________  

18 Punchlist LS LS 
 

$___________   $___________  

19 As-built Drawings/SOP LS LS 
 

$___________   $___________  

20 Progress Payment Review 8 EA 
 

$___________   $___________  

REIMBURSABLES     

21 Mileage 300 MI 
 

$___________   $___________  
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22 Subsurface Investigation LS LS 
 

$___________   $___________  

23 Surveying LS LS 
 

$___________   $___________  

24 Printing 2000 SF 
 

$___________   $___________  

25 Other LS LS 
 

$___________   $___________  

 Total Fee    
 

$_____________  

      

 A hourly rate fee breakdown must be included in the proposal  

      

  LS Lump Sum  

  EA Each   

  MI Mile   

  SF Square Foot  
 

 

The State reserves the right to award this contract in Phases (Design, Bidding, and Construction) 
based upon available funding. 

 
END OF SCOPE OF WORK 

 


